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Developing Tools to improve Data Management for Atmospheric Programs 
Contract: EP-W-07-071, Task Order: 0003 	 Lead PR Number: PR-HQ-08-10277 

Summary information
•  Title: 
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11/27/07 
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• 
TASK ORDER 

STATEMENT OF WORK 

Title: Developing Tools to Improve Data Management for Atmosphoic Programs 

Contractor and Contract #: 	TBD • 

Task Order #: 	 TBD 

Estimated Level of Effort:. 	1.090 hours 

EPA Key Personnel: . 	Bill hying, Suzie Kocchi 

Task Order Project Officer (TOPO): 
•Bill Irving 
Us Environmentai Protection Agency 
1200 Pennsylvania Avenue, NW (6207J) 
Washington DC 20460 
Ph6ne: (202) 343-9065 
Fax: (202) 343-2359 
irving.bill@epa.gov  

Alternate TOPO: 	 Suzie 'Cocchi 
Phone: (202) 343-9387 
kocchii.staanne@epa.gov  

Subject Matter & Technical 
•Experts (SMTEs): 	 Renaldo Porte 

Phone: (202) 343-9134 
Forte.reynaldoOepa.gov  

Janice Wagner 
Phone.: (2.02) 343-9118 
Wagnerjanice@epa.gov  

Contnicting Officer (CO): 	Stacey Wolejko 
1200.Pennsylvania Avenue, 1CW 
Washington, DC 20460 
Mail Code 3803R • 	. 
Phone: 202-564-8902. 
.Fax: 202-565-2554 	• 

wolejko.stacey@epa.gov  



• 
L INTRODUCTION 

A key component of desi.gning and managing a successful air quality and atm.ospheric 
prop-a.m. is 6 robust infrastructure to tra.ck, calcUlate and disseminate environmental data. 
There are a zrowing number of programs .dedicated to registering and tracking 
greenhouse gas emissibns data throughout the US and internationally. It is important to 
en.sure these programs are designed effectively and operate credibly. 

The Climate Change Division (CC.D) in the U.S. Environmental Protection Agency's . 
(EPA) .Offiee of Ail' and Radiation works to assess and address global climate change and 
the associated risks to human health .  and the environment. CCD plays a . key role in U.S. 
domestic and international efforts to address climate change by providing technical 
expertise and agsistance to domestic and ipternationat greenhouse gas emission reporting 
and regiori.es  to ensure that tile eqvironmental data reported is credible. . 

IL BACKGROUM) AND PURPOSE 

as. EPA is providing technical msistance to a number of domestic and foragn 
governments on the issess.ment, design., and operation of .  effective air quality and clam.= 
program& As part of EPA's efforts, it. is .  essential that EPA promote environmental 
integrity and .public credibility. .A key elem.ent of effective, credible programs is the • 
infrastaxture to collect; m.anage, anaiyze, and disseminate environmeptai data._ 
'Due to growing interest. in U.S• experiences with policies an.d tools such .as sulfur dioxide 
and nitrogen oxides emissions trading, voluntary greenhouse gas emission reporOng, and 
national emission inventories (greenhouse gases as well as .  conventional pollutants), EPA 
is in a position to advance the use of Our program.s as models around the U.S. 'and the 
globe. 

The.scope of this effort is to develpp tools to enable the effective analys.i, design, and 
operation of air quality and climate programs, such as: 

Consult and coordinate with domestic and international stakeholders on the desip 
and .development of the tools; . 

Design and develop infor.mation technology tools, including database structures 
and stored procedures, graphical user interfaces (e.g., wth pages or 4esktop 
applications), web .  services, APIs, data exchange standards and protocols, and 
data mining tools; 

Provide suggestions to EPA on appropriate technologies to use for the design, 
devdopment, and deployment of information technology toas; 

• Develop user documentation for the installation an.d operation of information 
technology tools; 

Identify and report on good practices to improve.the quality of data for air quality 
and climate chan.ge programs. 



• 
* Develop and conduct trdining programs for stakeholders on the installation, set 

up, and operation of the tools. 

The work to be performed supports U.S. EPA capacity building efforts to improve afr 
quality and address clitnate change. All products developed will be made available to 
domestic and foreign governments and, when appropriate, other governmental and non- 
governmental organizations. 

Ill. STATE T OF •WORK TASKS 

Task 1: Project Management 

The contractor shall proyide project. managetnnt under this task, gm.d shall submit a 
Monthly Status Report to U.S. EPA's Task Order Project Officer. Officer (TOPO). 
'During the Period. of Performance, the . contractor shall_ immediately inform. the TOPO by 
telephone and/or email of any problems that may impede performance along with any 
contetive actions needed by the U.S. EPA or the contractor to solve the problem. 

The Monthly Status Report shall include, at a minimum, the following information for 
each of the above tasks and a summary of all tasks: 

Activities of the past nionth. A summary of the actions taken and. progress made on all 
outstanding tasks for.the past. m.onth. • 

Activities of the next month. A review of the work planned to be done to meet task 
requirements. 

Problems/Issues. A discussion of probiemsor difficulties either anticipated or 
encountered. 

Hours,. As applicable, total hours expended duting the month, and cumulatiye total to 
date. Hours expended must be identified by individual and labor category. 

Funds. As applicable, total funds expended during the month, cumulative total. to date, 
outstanding commitments, and percentage of apprOved funds spent to date. 

Deliverables and Schedule under Task 1: 

1.1 
	

Monthly Status Report 	 10 business day each month 

Task 2: Emissions and Allowance Trading System Software Design and 
Development 



The Emissions and Allowance Tracking System (EATS) is an. integrated registry.foc the 
oKration of one or more emission trading programs# tinder this task, the Contractor 
shall modify the existing EATS software and develop new modules in accordance with 
repirements and specifications provided by the TOPO. The Contractor shall review 
ripiguirements and specifications and provide a recommended appmach for software 	• 
development 'based on guidance provided in .written., technical direction from the TOPO. 
Upon TOPO atiproval .  of the approach, the Contractor shall .develop software and 
documentation to meet the requirements and specifications. As these specifications are 
subject to constant evolution,. the Contractor shall wprk closely with. the TOPO to 
consider the most recent software and technical upgrades necessary to continue to keep 
EATS up to date with. other softwam platforms. 

The Contractor shall begin to integrate improvements anti new specification into the 
underlying EATS structure, functions and user interface based on input received. from 
stAeholders i.nvolved in custom build-outs of EATS,.in consultation with the TOM 
EPA Subject Matter and Technical. Experts (SNITE), and other stakeh.olders. The 
Contractor shall.: 

• Database Structure Charts: draft and modify database designs as necessary using 
Government Furnished in.formation (GE), written tech.nical direction from the 
TOPO, and information froin consuitafions .with EPA STM.Es and other 
stakeholders, 

'User Interface (UI) Designs: modify using GFI, writtdn technical direction from 
the TOPO, and information. from consultations with EPA STMEs and other 
stakeholders to improve. usabflity and . developnew Lris as necessary tp enhance 
functionality, 

• Reports and Custom Query Module: design .a query tool using . GFI, written. 
technical direction from the TOPO, and information from consultations with EPA 
STM4s and other stakeholders to allow users to develop custom data requests .and 
save those requests to a specified file format (e.g..,. CSV, FITML, XML), 

41 .  Functionality Testing: t.est the system using GB, technical direction from .  the 
TOPO, and information from consultations with EPA SDI/1Es and other. 
stakohohlus to ensure that it rn.ects the basic functionality requirements and can 
support the processing requirements as identified in the design documentation, 

Security Testing: conduct security tests using GFI.,•technical direction from the 
TOPO, and information' frorn colisuitations with. EPA STMEs and other . 
:stakeholders to ensure the integrity of the data and software, • 

Docume.ntatiorn develop documentation using OK technicai direction. from the 
TOP9, and information. from consultations with EPA STMEs and other 
stakeholders to assist stakeholders with. the installation, set up, and operation of 
thc s ys tem, 

• Training Progntm: design a program using GFI, technical direction from the 
TOPO, and infomation. from consultations with EPA STMEs and other. 



_ stakeholders to assist stakeholders with the installation, set up, and operation of 
the system, and 

Software Updates: provide the TOPO with quarterly software updaies following 
significant changes to the database or Uls, by either (a) installing the updates on a 
computer specified by the TOPO, or (b) sending CDs or installation files to the 
TOPO. 

Deliverables and Schedule under Task 2. 

2.1. 	i Database Structure Charts 	• 5 business days after-Technical direction 
from TOPO 	 .  

Fi 0 business days after technical 
from TOPO 	 

3 months after Task Order initiatkm . 
. 	lidirection 

■bibbibliii 	 .."T.""T^Trrrrrn•rrrrrrn..99.97rrrrrrn•rrrn4MTITPPIa 

• se• Interface Designs 
.461110a•M..A.+F.+66666..6.a.ualam.m.m.■•,.—. 

— 
23 Reports and Custom Query Module Designs 

2.4 Functionality Testing 4 months after Task Order initiation 

2.5 Security 'resting 4 months after Task Order initiation 

2.6 Documentation 
—__........... 

6 months after Task Order initiation 

23 Training Program 9 months after Task Order initiation 

2.8 Software Updates 3 months, 6 months, 9 months, and 12 
months after Task Order initiation 	.. 

Task 3: Online Calculation, Repotting, and Verificalion Tooi 

Ibe Online Calculation, .Reporting, and Verification Tool (CRAW) is a soft= tool for 
compaties or other organizations to calculate and report emissions of any pollutant to a 
centralized program.. CRAVe can also be used by the central authority to verify, track, 
and manage emission data from sources participating in the program. Under this task, the 
contractor Shall modify the existing CRAVe Software and develop an enhanced emission 
reporting module that allows reporters to calculate multiple emissions for each fuel 
consumed, product produced, and product purchased. The contractor shall also modify 
the existing CRAVe software and develop and enhanced verification module in 
kcordance with requirements and specifications provided by the TOPO. The contractor 
shall review requirements and specifications and provide a recommended approach kr 
software developmett based on . guidance provided by the TOPO. in the form of technical 
direction. Upon approval of the approach by the TOPO, the contractor shall develop 
software to meet the requitements and specifications, The Contractor shall: 

• Database Structure Charts: using GFI, technical direction from the TOPO, and 
information from consultations with EPA Subject Matter and Technical Experts 
(SIYETE) 4nd other stakeholders, draft and modify database designs as necessary; 

• User Interface MID Designs: using OH, technical directi.on from the TOPO, and 
information from consultations with. EPA. SMTEs and other stakeholders, modify 



• the existine Ws to improve usability and develop new Ms as neceesary to . 
• enhance functionality; 

▪ Verification Module: using GR., technical direction from the TOPO, and 
information from consultations with. EPA SMTEs and other stakeholders, design 
and develop a verification tool to allow registered users to verifyemission reports 
from companies or other organizations; 

• CommUnication Functionality using. GF1 technical direction from the TOPO, and 
inforrnation from_ consultations with EPA SMTEs and other stakehoider ..s, design 
and develop the functionality for CRAVe to communicate with other data sy§tems 
(see task 4); 

• Functionality Testing: using GFI, t .echnical direction from. the TOPO, and 
information from consultations with EPA SMTEs and other §thkeholders, test the 
system to ensure that it meets the basic functionality requh .ements and can support 
the processing requirements as identified in the design. documentation.; 

• Security Testing: using GK., technical direction from the TOPO, and information 
from. consultations with EPA SMTEs and other stakeholders, .conduct security 
tests to ensure the integrity of the data and• software; 

• Documentation: using GEL tectinic•l direction from the TOPO, and infonnation 
from consultations with EPA SNITEs and other stakeholders, develop 
documentation to assist stakeholders with the installation., set up, and operation of 
the system; 

• Training Program: using GFI, technical direction from the TOPO, and 
information from consultations with EPA SNITEs and other stakeholders, design a 
program to train users on the installation, set up, .and operation of the system.; .and 

Software Updates: following significant changes to the database or TA's, provide 
the TOPO and EPA SMTE with quarterly software updates. either by (a) • 
installing th.e updates on a computer(s) specified by the TOPO, or (b) sending 
CDs or installation files to the TOPO., 

Deliverables and Schedule under Task 3: 

3.1 	Database Structure charts . 
..........___...... 

5 business days after technical direction. 
from TOPO . 

32 	User Interface Designs 
. 	_______.........,,,... 

. 10 busin.ess da.34•after. technical direction 
from TOPO 	 ..._„„,.._.......................................,........_ .................._ 

3.3 Verificatioft MOdule 	. ' 4 .months after Task Order initiation . • 
rovivivovivivovn—I 

34 • 
Mi+.i6•66•66•66•66•66 —■••••••••••••••••••••Ths ■••••••••••••••pn+. 

Communication Functionality • • 

• 

9 months after GET (common data exchange 
standards) and. technical direction frOm 
TOPO 	 • 	• 

3•5 functionality Testing 	. 10 months.after Task OrdOr initiation 

3.6 .  Security Testing • 	 • 10 months after Task Order initiation 

•3.7. Documentation • • 11 months after Task Order initiation 	• 



3.8 Training Program 
	 1.1 months aftpr Task. Order ifiitiation 

3.9 Software Updates 	 3 months, 6 months, 9 months, and 12 
months after Task Order initiation 

Task 4: Data Exchange Standards for Emission Reporting 

The Contractor shall participate in cross -organizational efforts to develop .a common data 
exchange standard for emission calculation tools. Such participation would include 
providing the TOPO with technical input during the development of common data 
exchange standards. The Contractor shall:• 

• Technical Input: provide inforination and suggestions to the TOPO and cross- . 
organizational working group (thi -ough. the TOPO) on. the design of data exchange 
standards, including what is necessary for CRAVe to be compatible with the 
standardS. 	• 

* Support of Cross-Organization Efforts: provide technical support to data 
exchange standard working group, upon written technical direction frpm the 
TOPa Such technical support could include compiling stakeholder Comments on 
the data exchange standards, and providing technical input on appropriate 
responses and action items stemming from stakeholder input. 

Sch 	ader  Task  4: 

Technical Input As necessary 
	,1111+1.....1.1.1 - rrrrrrrrrn ellIPLL••••••••••••laur 

4.2 	Suppott of Cross-Organization Efforts 	10 business days after technical 
direction from the TOPO 

Iv DELIVERABLES 

Deliverable- due dates are specified by task above. Distribution of Deliverables should be 
bandied by sending cine copy in eiectrpnic format to the EPA Contractihg Officr and the 
EPA. Task Order Project Officer through electronic mail. 

Upon the TOPO' s acceptatee of the last final deliverable for a task, the'contractor shall 
deliver one copy of final source code, executable code, .doctimentation, test results, and 
training materials for that task to the TOPO anci UST EPA Contracting Officer on one or 
more CD(s). 



3• EFFEcTNE DATE 

See Block 16C 
4. REQUISMONPURDLOSE Rea No. 
PR-HQ-0840405 

AVIMSTERED BY (1, Other Ow • ein 

dia. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTSIORDERS, 
IT MODIFIES THE CONTRACTIOMM NO. AS DESCRIBED IN ITEM PM 

. 	i st) A THIS CHANGE OROM IS gssixo P16kauvier IC: (spipithihafeetcoVI THE CI -IANOPS *ET FORTH iN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITeM 10A 

13., THE ABOVE NUMBERED tONTRACTIDRDER IS MODIFIED TO REFLECT TM ADMINISTIIATNE CHANGE'S patch ep; oftanoa tri paythe affirm. 

opartistri4•ion 616.1, pin) SET FORTH IN ITEM 14. PURSUANT TO THE AUTHOICITY .OF FAR 43.163(b). 

C . ?HIS SUPPLEMENTAL AQPXEMENT A ENTERED INTO PURSUANT TO AUTHORITY OF: 

OTHEP. .:pacffy typo cinkosit%irgon and MIZO013ItiM D... 	. 

IMPORTANT! Contractor 	IX I is wt. Is required to sign this document and return 	copies to the isauing Office. 

ec. DATE sicfrm 15B. CONTRACTORIOFFEROR 

t112:7(0+ 
.30.-tas 	• STANDARD FORA 5Ct (RElf10-113) 

Prescribed by GSA 
FAR (t-g CFR) 52243 

pemon atfibot•rad 

NSN 7540.01A RAI= 
pftwous EDITION UNUSABLE 

AMENDMENT OF' SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
12 

5k PROW NO. tiv vrawbst) 2. AMENDKNTIMODIFICATION NO. 

0001 

LSSUED ELY 	 . 	CODE 

U.& Environmental Protection Agency 
Administrative Contract Service Center (3803R) 
1200 Pennsylvania Avenue, 
Washington, DC 20460 

13% NAME APID ADDRESS OE CONTRAZTOR 	screen, ccuro, Apo anciZeigo Oadtri 

PERRIN QUARLES ASSOCIATES, 

675 PETER JEFFERSON WW 1  
SUITE 200 

Charlottesville, VA 2291 

AMENDMENT OP souciTAfioN 

su. DATED (SEE rem 11) 

I GA- moDwICATION OF GOWIRACTIORDAR 

EPNW-07-071 TO# 3 
108. DATED is.rint,  

1 1 if 2 7 107 
CODE FACILITY CODE 

11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 
El The above nwnttentcl solicitaUon I rneuded a6.0 forth In tharn .14. The hOur and date Gpeprified for receipt ,tOff 	Ws extended, ci rat extended. 

orieps moo ackniMedge isroJpt o 'Ebb arnenchnent prior to the hour and date spedried In the scbpoitatiorf OF as amended, by one 010* foIboting rnethodst 
la) By completing Items it and 1M returning 	vWilw of Me anwindrhon4 (b)I By ackncwlefting recelOt oil this amendment on tach copy a the offer . 
stibinittedmr (c) By seinrate lotto orteIttom Ala incluchm a reference to the solicitation and anikeniment number', FALURE OF YOUR ACKNOWLEDG-
MENT TO HE RECMED AT THE PUCE DESIGMTED FOR TNE RECEIPT OF OFFERS PRIM TO THE HOUR AND DATE SPSCJFIED MAY RESMT 
IN REacnioN of youR OMR. If by virtue of this amendment you dasire to change an offer already submittalL, such change may be matis by taiwarn or 
Amer, provided each tekiarvien trIIWItisff makes rehaverce to the sollr-latIon 4.nd this amndrngento  and is reci4ved prior to the opening hour arid thie specified. 

. 2.ACCOMTING AND APPROPRIATM DATA or rognireit 

See the section, Accountin 1  .s  *ro dation Data in the attachment on.P .* e 2. 

14. oraMPTioili OF AeKtotigENTIMODINCATioN p-wfpftedeirocFstraw ImixdOim MiAdierag 4allic -Xl!mehilitiretlii4.2WPO molter' *ISM' etiassibk0 

The purpose of this modification is to obligate funds in the amount of $3 y000.00 to this Task Order. All other terms and 
conditions remain unchanged. 

Excivtisg wwicted Wein, 0 terms .and tonal:Was oN the document refenw.xect in kern 9A.pr. 10A, as hemtoiroly changed, reffludne unchanged arid ill full Force •  
- and effect. 

15A. NAME MD Mil OF SIGNER fiype orperio 116A. NME AND TITLE Or CONTRACTING OFFiCER Mon Or Prinll 

STACEY L. WOLEJKO 



• 
Developing Tools to Improve Data Management for Atmospheric Programs 

	

Contract: EP-K-07-071, Task Order: 0003 0  Mod: O1O1 	 Lead PR Number: PR-HQ-OB-10405 

Summary Information 

Title: 	 Deve1oping Tools to Improve Date Management for 
Atrmospheric Programs 

Period ot Performancftz Promt . 11/27/07 

	

To: 	06/30/08 
Award Date: 	 11/27/07 
Total Funding; 	 $66,465.00• 

Accounting/Appropriation Data 

The •following item(s) have been added: 

P 
Program Site/ 	Cost 	Obj 

POP 	DCN 	WY4 Appr.# Org 	Blement Project Org 	Clss 	 AmouTit C 
77 .77—.m ..... — 	 ..... 

Base 	FC731B 07 	B 	S8F? 	105A46C 	00000000 	254:6 	 $3 1 G00.00 P 

Funding Breakout 

Acct.:Tufa • 

	 Funding Category 	 Amount 
7n—Lrn.l...,74d..77--77 1 77•M+. 	 vPp7777— 

FY2007 - PC7316 PO cost Ceiling 	 $11,795.90 

Total: 	 $11 $ '795490 

FY2007 - FC7318 (MI Cost Ceilimg 	 $75,669.10 
—u7.777.,J7--.1777747m7--mm.1%744 -7,,P. 7 7 7—.7777 

$76 0 669.10 

[MI •- Modified
• [Al - Added 

TO Totals 

The to/lowing item(s) have been modified: 

Category 
	

POP 	 From 	 ty 	 To 
7. 	 LLLL LLL1 	 rn• 

	
... 

	
7 	 ■rn. 	 11 	 ..1.• • 	 ..... 	 S 	 ....n. 7 7 

	
7 	 ....n. 	 ••..1. 	 rn, .nm 	 ■PaS.1. ALL. 	 AT. 7 7 7 .LLL1 

	
!IT 

Co5t Ceiling 	Base Pd. 	 $85 1 465A0 	 $3 1 000.00 	 $88F465.00 

TO Classification 

The following changes have occurred: 

The Task Order Ceiling has changQd from $85 $ 465.00 to $98,46500. 

• 
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Al=OUNTING AND APPROPRIATION DATA glitoquIralp • 

N/A. 
vits MO APPLIES ONLY TO MODWICAT1ONS op coNTRACTstoRDERs, 
n` MODIFIES THE CONTRACTIORMER No. A$ DESCRIEED IN ITEM 14. 

0 A. THIS Ci-IANGE ORDER IS L.SSLIED PURSUANT TO .. 'splay fro•pcivi THE CHANGES sET FORTH IN ITEM 14 ARE MADE IN THE COM-
TRACT ORDER NO. IN ITEM ADA 

x 

B. THE MOVE NUMBERED VONTIVILMORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVe CHANGES ouch ati CP/M9rOF Fri pallfrolg OrrPtep  

illpprOPUbtf .104-04414  eiC4 SET FORTH IN ITEM 1 4, PURSUANT TO THE, AuTHORrry OF FAR 43003(bi. 

c.. l'HIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TV AUTHORITY OR 

D. 	 . OTHER Macey type 4,  1 EzettIRrafti and &OWN() 	
, 

' 

E. IMPORTANT'. Conlractor 	(X isnot Ws required to sign thilts doctor/Din/and return 	coPlos to the issailnEi office. 

FAYE SAS 
15B1 CONTRACTOMFFEROR DATE tIGNED 15C DATE SIGNED 

(sfigivilifecif 	airbizrzod to 
NSN 7540-1)1452.13070 
PREVIOUS EDITION UHUSAEILE 

304 05 STANDARD FORM 30 (REV 1043) 
Pres6rihed by GsA 
FAR (48 CPR) -.52.243 

AMENDMENT OF SOLICITATIIONIMOD1FICATION OF CONTRACT CQNTRACT ID CODE 

4 REQUISFTIONIPURCHASE RECK NO. 

;PAGE OF PAGES 
1. 	2 

S. PROJECT N. oreportab* mENDNENTmoDincAnpw NON 

0002 

ISSUED BY 	 CODE 

1.1.5. Environmental Protection Agency 
Administrative Contract Service Center (3803R) 
1200 Pennsylvania Avenue, KW, 
Washington t  DC 20460 

3. EFFECTIVE DATE 

See Block 16C 
ADMINISTERED DT lot other' thaw OM ip -cope 

	 rrrn —•■•■ ..1.1.1eee 	  

?IAD& AND ADDRESS .OP CONTRACTOft Am& .cumpgil shoe and.,zp codeo 

PERRIN QUARLES ASSOCIATES, 
INC. 
675 PETER JEFFERSON PKWY, 

SUITE 200 

Charlottesviflel  VA 22911 

AllifENDIWNT O SOLICrrATION NO, 

OB. DATED (sEurtiiii) 

M. MODIFICATION OF CONTRACTIORDER 
NO. 

EP-W-07-071 TO# 3 
DATED REV frog Ilk 

1 1 (27107 
CODE FAMLITYCOOE 

"It THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 
[1 The above numbered solicitation is amended as set forth In Nem U. The hour and ;tete specified for recekt of Offers n aztanded, I 4$ not ademod_ 

Offert mist aciknowlefte receipt of this amendment Oar to the hour and date specified bi the solicitation or as amended, by one of the following methods: 
(a) By completing Items and IS, a rig retelling 	pm:4s of the arnondmenn (h) fly acknowledging receipt or thfs arnendruftd oft each *ivy of the offor 
submitted; or ic.) Ey separate %tier oT teiegram whia Includes a. reference to the sohdtation and amendment rinnibere. FAILURE OF YOUR ACKNOWLEOG. 
nag-  TO SE RECuirar AT ME PLAGE PESIGNATFO PQR TIE RECEIPT OF OFFERS PRiOR TO 31.E HOUR AND DATE SPECIFIED MAY RESULT 

REJEMON OF YOUR ofreit if by virtue atilt! anomdrnent you desire to change an offer already sornitteo, such change nay be. made by telegram or 
provided rod) telegram or letter maims refererce to the solicitation and this amendrnetrt, and is recehred prior to the opening hour and date specified,. 

14, DESCRIPTION OF AMENDMENT:MODIFICATION Kfrfaantisid bY 	socOm  hi"clINET* kwiildfra 6akilmrmillaubioct nflitrer womaro fiNiP5.6164 
. The purpose of this modification is to authorize the . change in the total estimated cost and level of effort tor the work 

specifigpd under this task order, from $88,465.00 with a level of•ffort of 1090 hours, to $88,439.00 with a level 
of effort of. 957 bouts, In accordance with the contractoes revised cost estimate dated 24 April 08, and incorporated herein. 
2. This modification also authorizes the inclusion of the follow)no labor categories at  the base rates specified for the 
performance of work under this  task order: Senior Database Administrator @t b)(4)kir;  gnvironmental Analyst 11 di(b)(4) 1hr; 
Quality Assurance Analyst I  fii   h)(4) Iir; and Administrative Team Leader @ OM)  hr. 
3. The period of performance of this task.order is extended through 15 . July 2008 at no additional cost to the government. All 
other terms and conditions remain unchanged. 

. Except as provided he 	U terms end conditions at the documerd referenced In Item 9A oriCA, as heretofore alanged, remains unchanged and in full fotco 
end affect 

'ISA_ NAM AND TITLE OF SIGNER (Two or Farm NMIlE AND TITLE OF CONTRACTING OFFICER VW* orprirto 



• 
Developing Tools to Improve Data Management for Atmospheric Programs 
Contract: EP-W-07-071 0  Task Ordek 0003, MQd: 0002 

Summary Information 

Title: 	 Developing •ools to Improve Data Management for 
Atmospheric Programs 

Period of Performance: From: 11/27/07 
To: 	07/15/06 

Award Date: 	 11/27/07 
Total Funding: 
	 sseilt;s.00 

Funding Breakout 

AcctInfo 	?unding Category 	 Amount 
414 

FY200? - FC7316 Cost Ceiling 
	

$11 1 795.90 
.... ... .. ... --amm.9,1 1. 11W 

Total: 
	

$11,795.90 

FY2007 - FC731B Cost Ceiling 
	

$75,659.10 

Total: 	 $75 ( 669..10 

(14] - Modified 
tAl -Added 

TO Classification 

The following changes hare occurredz 

The Anticipated Expization Date has changed from 05/30/08 to 07/1S/08_ 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT PAGE OF PAGES 
 	1 	I  2 

4. REQUISITION/PURCHASE REQ. NO. PROJECT NO. (ff AppgiCalr4 

ADMINISTERED BY (ff Mho? emr: Mite 15) CODE 

CONTRACT ID CODE 

Z AMENDMENTIMODIFICATION NO. 	 3. EFFECTIVE DATE 

0003 	See Block 16C 
6. ISSUED By 	 com 	 
U.S. Environmental Protection Agency 
Administrative Contract Service Center (3803R) 
1200 Pennsylvania Avenue, NM. 
Washington ;  DC 20460 

	.F••■ 	 

MMONA i=m1■• 	■••■• 	 

8. NAME AND ADDRESS OF CONTRACTOR ovo,, savg. many, sone and ZP od 9A. AMENDMENT OF SOUCITATION NO. 

OB. DATE tee rraf 11) 
PERRIN QUARLES ASSOCIATES, 
INC. 
652 PETER JEFFERSON PKWY, 

SUITE 300 

Charlottesville, VA 22911 

;;dawawahiumamamamamammihimaaki mmAwhim 	  

10A. MODIFICATFON OF CONTRACT/ORDER 
NO. 

EP-W-07-011 TO# 3  
NiiiiiiiiiiiiiiffiftwnWrrrrrrrrrrrrrrrrrr 

10B, DATED (sEe unr 

11/27107 
CODE FACILITY.  CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS  
	WalWAYAWIYAWrr 

[I The tibme numbered sorldtation is emended as set forth in Item 14. The hour and date vecified for receipt of Offers (.) is extended, (j mt exterded. 

Offers must gicknowtedge receIPt of this amendment Prior to the hour and date specified in the $olicitalion or as Bevended by one of the following methods: 
14:0 BY completing keins 8 and16, and returning 	copies of the amendment 01) By acIcouvorlodging receipt of this amendment on eath copy of the after 
wbrrated; or (c) BY separate letter or telegram which includes a reference tv the solkilabon arid arneridthent nurriben. FAILURE OF YOUR ACKNOWLEDG-
men TO BE RECUVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFFED MAY RESULT 
FN REJECTION OF YOUR OFFER. ft by virtue of this amendment you degire to change an offer already submitted, such change may be made by telegram or 
letter. Pirovidod each telegram or letter makes referonce to the tiolicitahon and this amendraerif, and is tieceived prior to the opening how end date specified. 

12. ACCOUNTING AND .APPROMATION DATA (tr raiuiram 
Sec the sectiop i. Accou_nviAppropriation Data, in  the attachment on  Pa e 2. 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTSIORDERS, 
IT MODIFIES THE CONTR.ACTfORDER NO. AS DESCRIBED IN ITEM 14. 

ist) ' • THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specffy aulfronly) THE CHAWES SET FORM IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN rt.! m -1CA 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES puck .n ChNieft§ Frli ming office, 

APProPilation date, aro SET FORTH *I ITEM 14, PURSUANT TO THE AtimicoRmf OF FAR.43,1031b), 

C. TI-BS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUA.NT TO AUTHORITY OF: 

D. OTHER (ap.iitylppe of modireigFait mild soguidry) 

t) Is required to sign this document and return cippies to the issiiiing office. 
	OM.17.■ 	 

E. IMPORTANT; Contractor 	(XI is not, 

14, DESCRIP• ION OF AMENDMENT/MODIFICATION tOrgatairodIy 4..goF sift-con 'mac:Jews, inducting svgaggorebtittrati swatimplio willuteg foxithito 

The purpose of this modification Is to de-obligate remaining funding in the amount of $318,.64, and to close out this task 
order. 

NialAYNNI. 

Except a provided herein, all terms and conditions of the document referent:4K! in Item VA or 11PA, as heretofore changed, remains unchanged end in fun 'rime 
and effect 
15A1 NAME AND TITLE OF SIGNER (To* cirprtrO 16,0h 	NAME ANO TITLE OF CONTRACTING OFFICER (Type chrprifir) 

FAYESAS  

14113. 	U 	ED STAT 	0; AMERICA 	• I GC. 

tgif  

■••1■Iiiiili 

DATE SIGNIaD lc& CONTRACTORIOFFEROR 115C 

x, 	......... .......................E2zaplre.t 

DATE SIGNED 

isignaEffiEF apeman autholized tti teeni . 	 ct.2.,,,,,,,,:)......ig-tall.  
NISN 7540-014524070 
PREVIOUS EDITION UNUSABLE 

30-1 flS  STANDARD FORM 30(REVIL-83) 
Presoribed by GSA 
FAR I48 CFR) 62243 



Developing Tools to Improve Data Management for Atmiltheric Programs 
Coritract: EP-W-07-071 Task Order:  0003 J  Mod: 0003• 

Summary Information 

Title: 	 Developing Tools to Improve Data Management for 
Atmospheric Programs 

Period of Performance: From; 11/27/07 
To: 	07/1s/08 

Award Date: 	 11/27/07 
Total Funding: 	 $881416„36 

Accounting/Appropriation Data 

The following item(s) have seen added: 

.1? 
Site/ 	Cost 	Ohj 

POP 	DCN 	an's Fund arg 	PRC 	Project Org 	Ciss 	 Amount C 

Base 	FCr7318 67 	B 	58F7 	105A4c 	00000000 	2505 	 ($316.64) 

Funding Breakout 

Acct.Info 	Funding Category 	 Amount 

FY2007 - FC7316 [M] Cost Ceiling 	 $11 0 795.90 

Total: 	 $11,795.90 

F12007 	FC7318 [M] Cost Ceiling 	 $76,350.46 

Total: 	 $76,350.46 

[Mj - Modified 
[IQ - •dded 

TO Totals 

The following item(s) have been modified: 

POP From By 	 To CategInry 

Cost Ceiling ($318,64) 	 $88,146.36 Base Pd. 	 $88 1 455.00 

TO Classification 

The following changes have occurred: 

The Task Order Ceiling has changed from $68,455.00 to $88 1 14G.36. 
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